CITY OF SEGUIN

Purchasing Department

PO Box, 591, Sequin, Texas 78156-0591
Phone: (830)401-2451 Tax; (830)401-2414

May 15, 2014

ADDENDUM NO. 1
CITY OF SEGUIN BID # 34-2014-32
RFQ: Design Build Services for a Public Skateboard Park

This addendum modifies, supplements, and is hereby made a part of the proposal document
referenced above.

1. Revise the first sentence of the first paragraph in Section VIl “Submission
Requirements” item A, on page 10 to read:

Respondent shall submit one (1) original, three (3) bound copies, and one (1)
electronic copy in .pdf format only on a portable data storage media device such as a
CD, DVD, or USB flash drive.

2. Summary of information revealed or clarified at the pre-submission conference:
a) Tentative Project Line distributed. See attached.

b} Attendance sheet attached.

¢} Clearing and grubbing of the skateboard park area only will be required of the
Design/Build contractor and is included in the total budget of $385,000.

d) Information regarding protected trees, if any, in the skateboard park footprint will
be made available in the topographic and geotechnical reports which will be
included in the Request for Proposal (the second phase of the Design/Build Firm
selection process.)

e) Building Permits will not be required for the skateboard park construction.



3. Questions received via e-mail from potential Respondent:

Ql:  Will the skate park project’s construction be covered within the Storm water
pollution Prevention Plan for the overall construction?

Al:  Yes, Rialto Studio will take that storm water runoff into account when designing
the storm water detention requirements for the overall construction of the park by the
General Contractor.

Q2:  Will g performance and payment bond be required for construction?

A2:  Yes, in the amount of 100% of the contract price. A 5% Bid Bond will also be
required.
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Twila Wood (
Purchasing Manager

City of Seguin




SEGUIN HOERMANN PROPERTY DEVELOPMENT SCHEDULE (DRAFT) MARCH 26, 2014
DESIGN PHASE SCHEDULE

RIALTO STUDIO
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PRE-BID CONFERENCE
RFQ: DESIGN/BUILD SKATEBOARD PARK
Tuesday, May 13,2014 11 A.M.
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